

Schedule of Foundation

S.No	Type	LX(m)	LY(m)	T1(mm)	T2(mm)	Ast1	Ast2
1	F1	2.6	2.6	300	300	12ф @ 4" с/с	12ф @ 4" с/с
2	F2	2.3	2.3	300	300	12ф @ 6" с/с	12¢ @ 6" c/c
3	F3	2.1	2.1	300	225	12ф @ 8" с/с	12¢ @ 8" c/c
4	F4	2	2	225	225	12ф @ 8" с/с	12¢ @ 8" c/c
5	F5	1.8	1.8	225	225	12ф @ 7" с/с	12φ @ 7" c/c
6	F6	1.5	1.5	225	225	12ф @ 8" с/с	12¢ @ 8" c/c
7	F7	2.4	2.4	300	300	12ф @ 5" с/с	12φ @ 5" c/c
8	F8	2.2	2.2	300	300	12ф @ 6" с/с	12¢ @ 6" c/c
9	F9	2	2	225	225	12ф @ 6" с/с	12¢ @ 6" c/c

PROPOSED SKILL DEVELOPMENT CENTRE AT LUDHIANA

Footing Schedule

Prepared by:
Karanvir Singh

Scale

Checked by:
Sheet 1 Rev. 1